

# CLAYTON UTZ

Stage One - East West Link  
Schedule 16 - Finance Documents Schedule

*Commercial in Confidence*

## **Schedule 16 - Finance Documents Schedule**

**RFP Version**

*[State Note: Schedule to be finalised based on Proposals.]*