

CLAYTON UTZ

Stage One - East West Link
Schedule 19 - Permitted Share Capital Dealing Schedule

Commercial in Confidence

Schedule 19 - Permitted Share Capital Dealing Schedule

RFP Version

[State Note: Schedule to be finalised based on Proposals.]